Department of Veterans Affairs
Network Contracting Office (NCO) 21

Construction Seal Bid — VA261-13-B-0472
Pre-Proposal Conference for the Replace Bldg. 203 Motor Control
Centers
February 12,, 2013
San Francisco VA Medical Center
Auditorium Bldg 7., Room 112



INTRODUCTIONS

VA REPRESENTATIVES:

Contracting Officer: Karen Smith
Engineer: Matthew Pechman

Your point of contact for all correspondence:
karen.smith3@va.gov



SOLICITATION OVERVIEW - SF 1442

100% Set Aside for Service Disabled Veteran
Owned Small Businesses- General Contractor
only

FBO is the only authorized website for bid info

All offerors shall be registered in both SAM
www.sam.gov & VetBiz http://vip.vetbiz.gov

Offer will be verified that it is an SDVOSB
Concern listed as verified in the VetBiz
Database




Certified SDVOSB Defined

Offerors must be Center for Veterans Enterprise
(CVE) verified via VetBiz at time of offer.

CVE Logo in VIP website constitutes verification.
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PERIOD OF PERFORMANCE
(POP)/SPECIFICATIONS

360 calendars days

Specifications are included as attachments to
solicitation: www.fbo.gov

Magnitude of this project: between
$500,000.00 and $1,000,000.00



BID

Bid must include:

Signed SF 1442 with bid amount

Signed Amendments or acknowledge of the
amendments on page 2 of the SF 1442

Bid bonds
Company name and Dunn’s number
Email address



TECHNICAL QUESTIONS

* Submit all solicitation questions in writing — Send
questions related to the solicitation documents to
my email address karen.smith3@va.gov via an RFI.
Submit in a Word Document or in the body of email

* Cutoff date for questions will be February 20, 2013 11:00 am Local
Time- no further questions will be accepted unless noted in an
amendment.

* Responses will be obtained and issued by amendment on February
25, 2013.



MCC Replacement

New home runs for feeds to all equipment loads.

Feeders to each MCC can be extended via VA approved
splicing method.

Electrical plan for load transfers shall be submitted to VA prior
to any work being done.

All load transfers will be done at night or on weekends unless
approved by COR.

Crane deliveries are only allowed on weekends and must be
scheduled 2-3 weeks in advance through COR.



MCC-A, MCC-AE and MCC-B Locations




MCC-C _.Onmgo:

RF-4

DUMBWAITER ROOM




